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PROJECT SPECIAL PROVISIONS
STRUCTURES AND CULVERTS

PROJECT R-2514A ONSLOW COUNTY
GALVANIZING STEEL PILES (10-03-02)
1.0 DESCRIPTION

2.0

This work consists of surface preparation and galvanizing of steel piles in accordance with
Section 1076 of the Standard Specifications. For steel piles, angles and plates, prepare the
surface and provide materials in accordance with the applicable parts of the Standard
Specifications.

BASIS OF PAYMENT

The work covered by this provision will be paid for at the contract lump sum price for
“Galvanizing Steel Piles at Station . In the case of an overrun in the quantity
of « Steel Piles”, the contract lump sum price for “Galvanizing Steel Piles at Station

” will be prorated to each linear foot (meter) of the overrun quantity. This

compensation includes the galvanizing of steel angles and plates when required. The above

prices and payments will be full compensation for all work covered by this provision
including but not limited to furnishing all materials, labor, tools, equipment and all
incidentals necessary to complete the work.

Payment will be made under:

Galvanizing Steel Piles at Station ..o Lump Sum
EPOXY PROTECTIVE COATING (10-12-01)

1.0 DESCRIPTION

This work consists of preparing the concrete surface and furnishing and applying an epoxy
protective coating to the surfaces described in this Special Provision. When epoxy
protective coating is required, cure the top surfaces of the bent or end bent caps in
accordance with the Standard Specifications, but do not use the Membrane Curing
Compound method.
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2.0 MATERIALS

3.0

Use an epoxy coating that meets the most recently published NCDOT Specification on the
date of advertisement. Use the epoxy coating that meets NCDOT-Type 4A Flexible, epoxy
coating, moisture insensitive.

Provide a certification for the proposed epoxy showing that it meets NCDOT-Type 4A.
The following companies have epoxies that meet Type 4A Specifications:

. E-Bond Epoxy, Inc.
Fort Lauderdale, Florida 33307

. Permagile Industries
Plainview, NY 11803

. Poly-Carb
Cleveland, OH 44139

. Tamms, Inc.
Mentor, OH 44060

. Adhesive Engineering
Cleveland, OH 44122-5554

. Kaufman Products
Baltimore, MD 21226-1131

. Prime Resins
Lithonia, GA 30058

. Sika Corporation
Lyndhurst, N. J. 07071

A copy of the specifications for Epoxy Resin Systems is available from the Materials and
Tests Unit.

SURFACES

With the exception of cored slab bridges, apply the epoxy protective coating to the top
surface area, including chamfer area, of bent caps under expansion joints and of end bent
caps, excluding areas under elastomeric bearings. For cored slab bridges, do not apply the
epoxy protective coating to the bent or end bent caps. Also, apply epoxy protective coating
to the ends of prestressed concrete members as noted on the plans.

Use extreme care to keep the area under the elastomeric bearings free of the epoxy
protective coating. Do not apply the epoxy protective coating in the notch at the ends of
the prestressed concrete girders.

Thoroughly clean all dust, dirt, grease, oil, laitance, and other objectionable material from
the concrete surfaces to be coated. Air-blast all surfaces immediately prior to applying the
protective coating.
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Only use cleaning agents pre-approved by the Engineer.
4.0 APPLICATION

Apply epoxy protective coating only when the air temperature is at least 40°F (4°C) and
rising, but less than 95°F (35°C) and the surface temperature of the area to be coated is at
least 40°F (4°C). Remove any excess or free standing water from the surfaces before
applying the coating. Apply one coat of epoxy protective coating at a rate such that it
covers between 100 and 200 ft*/gal (2.5 and 5 m?/liter).

Note: Under certain combinations of circumstances, the cured epoxy protective coating
may develop “oily” condition on the surface due to amine blush. This condition is
not detrimental to the applied system.

Apply the coating so that the entire designated surface of the concrete is covered and all
pores filled. To provide a uniform appearance, use the exact same material on all visible
surfaces.

5.0 BASIS OF PAYMENT

No separate measurement or payment will be made for preparing, furnishing and applying
the epoxy protective coating to the concrete surfaces.

Payment at the contract unit prices for the various pay items will be full compensation for
the above work including all materials, equipment, tools, labor, and incidentals necessary
to complete the work.

OPTIONAL PRECAST REINFORCED CONCRETE (2-14-04)
BOX CULVERT AT STATION 112+07.700 -L-MED & 161+33.500 -L- MED

1.0 GENERAL

This Special Provision covers precast reinforced concrete box culverts intended for the
construction of culverts and for the conveyance of storm water.

If the option is indicated on the plans, the submittal of a design for a precast reinforced box
culvert in lieu of a cast-in-place culvert is permitted. Provide the size and number of barrels
as indicated on the plans. Precast wing walls will not be allowed. For culverts with less
than 2 feet (0.6 m) of cover, design the precast culvert sections in accordance with
AASHTO M273. Detail the culvert with cast in place wings. Provide a precast box culvert
that meets the requirements of Section 1077 and any other applicable parts of the Standard
Specifications.

The design of the precast members is the responsibility of the Contractor and is subject to
review, comments and approval. Submit two sets of detailed plans for review. Include all
details in the plans, including the size and spacing of the required reinforcement necessary
to build the precast box culvert. Include checked design calculations for the precast
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2.0

members complying with the latest AASHTO Standard Specifications and requirements
detailed herein. Have a North Carolina Registered Professional Engineer check and seal
the plans and design calculations. After the plans are reviewed and, if necessary, the
corrections made, submit one set of reproducible tracings on 22" x 34" sheets to become
the revised contract plans.

A pre-installation meeting is required prior to installation. Representatives from the
Contractor, the precast box manufacturer, and the Department should attend this meeting.
The precast box manufacturer representative shall be on site during installation.

PRECAST REINFORCED CONCRETE BOX SECTIONS
A. Types

Precast reinforced concrete box sections manufactured in accordance with this Special
Provision are designated by span, rise, and design earth cover.

B. Design

1. Design — The box section dimensions and reinforcement details are subject to the
provisions of Section F.

2. Placement of Reinforcement — Provide a 1 inch (25 mm) concrete cover over the
circumferential reinforcement subject to the provisions of Section F. Extend the
inside circumferential reinforcement into the male portion of the joint and the
outside circumferential reinforcement into the female portion of the joint. Detail
the clear distance of the end circumferential wires so it is not less than 1/2 inch
(13 mm) nor more than 2 inches (51 mm) from the ends of the box section.
Assemble reinforcement per the requirements of AASHTO M259, Section 7.3. The
exposure of the ends of the wires used to position the reinforcement is not a cause
for rejection.

3. Laps and Spacing — Use lap splices for the circumferential reinforcement. Detail
the circumferential wires so that the center to center spacing is not less than
2 inches (50 mm) nor more than 4 inches (100 mm). Do not detail the longitudinal
wires with a center to center spacing of more than 8 inches (200 mm).

4. The design earth cover is reported on the plans as the elevation difference between
the point of maximum fill and the top of the top slab.

C. Joints

1. Produce the precast reinforced concrete box section with male and female ends.
Design and form these ends of the box section so, when the sections are laid
together, they make a continuous line of box sections with a smooth interior free of
appreciable irregularities in the flowline, all compatible with the permissible
variations given in Section F. The internal joint formed at the male and female ends
of the precast units shall be sealed with either bitumen/butyl sealant or closed-cell
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neoprene material. The internal joint material shall be installed in accordance with
the manufacturer's recommendations. The material shall be shown on the shop
drawings when they are submitted for review.

. Seal the external joint with an outside sealer wrap that is at least 12 inches (300

mm) wide and covers the joint on both the sides and the top of the box section. Use
ConWrap CS-212 from Concrete Sealants, Inc., EZ-Wrap from Press-Seal Gasket
Corporation, Seal Wrap from Mar-Mac Manufacturing Co., Inc., Cadilloc External
Pipe Joint from Cadilloc, or an approved equal for the outside sealer wrap. If the
outside sealer wrap is not applied in a continuous strip along the entire joint, a 12
inch (300 mm) minimum lap of the outside sealer wrap is permitted. Before placing
the outside sealer wrap, clean and prime the area receiving the outside sealer wrap
in accordance with the sealer wrap manufacturer recommendations. The joint wrap
manufacturer installation recommendations shall be included with shop drawings
submitted for review. The external joint wrap shall be installed in three pieces, as
indicated on Figure 1 below:

Figure 1
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Cover the external joint sealer with a 3 foot (900 mm) strip of filter fabric
conforming to Type 4 requirements in Section 1056 of the Standard Specifications.

Place multiple lines of a precast reinforced concrete box culvert such that the
longitudinal joint between the sections has a minimum width of 3 inches (75 mm).
Fill the joint between multiple lines of precast box sections with Class A concrete.
Use Class A concrete that meets the requirements listed in the Standard
Specifications except that Field Compressive Strength Specimens are not required.

D. Manufacture

Precast box culverts may be manufactured by either the wet cast method or dry cast
method.

1.

Mixture — In addition to the requirements of Section 1077 of the Standard
Specifications, do not proportion the mix with less than 564 1b/yd3 (335 kg/m3) of
portland cement.

. Strength — Make sure that all concrete develops a minimum 28-day compressive

strength of 5000 psi (34.5 MPa). Movement of the precast sections should be
minimized during the initial curing period. Any damage caused by moving or
handling during the initial curing phase will be grounds for rejection of that precast
section.

Air Entrainment — Air entrain the concrete in accordance with Section 1077 - 5(A)
of the Standard Specifications. For dry cast manufacturing, air entrainment is not
required.

. Testing — Test the concrete in accordance with the requirements of Section 1077 -

5(B).

. Handling — Handling devices or holes are permitted in each box section for the

purpose of handling and laying. Submit details of handling devices or holes for
approval and do not cast any concrete until approval is granted. Remove all
handling devices flush with concrete surfaces as directed. Fill holes in a neat and
workmanlike manner with an approved non-metallic non-shrink grout, concrete, or
hole plug.

E. Physical Requirements

Acceptability of precast culvert sections is based on concrete cylinders made and tested
in accordance with AASHTO T22 and AASHTO T23.

F. Permissible Variations

1.

Flatness — All external surfaces shall be flat, true, and plumb. Irregularities,
depressions, or high spots on all external surfaces shall not exceed 1/2 inch (12 mm)
in 8 feet (2.5 meters).
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. Internal Dimensions — Produce sections so that the internal and haunch dimensions

do not vary by more than 1/4 inch (6 mm) from the plan dimensions.

. Adjacent Sections - Internal, external, and haunch dimensions for connecting

sections shall not vary by more than 1/2 inch (12 mm).

. Length of Tongue and Groove — The minimum length of the tongue shall be 4

inches (100 mm). The minimum length of the groove shall be 4 inches (100 mm).
The dimensions of the tongue and groove shall not vary by more than 1/4 inch (6
mm) from the plan dimensions.

. Slab and Wall Thickness — Produce sections so that the slab and wall thickness are

not less than that shown on the plans by more than 5% or 3/16 inch (5 mm),
whichever is greater. A thickness more than that required on the plans is not a
cause for rejection.

. Length of Opposite Surfaces — Produce sections so that variations in laying lengths

of two opposite surfaces of the box section meet the requirements of AASHTO
M259, Section 11.3.

. Length of Section — Produce sections so that the underrun in length of a section is

not more than 1/2 inch (13 mm) in any box section.

. Position of Reinforcement — Produce sections so that the maximum variation in the

position of the reinforcement is +3/8" (+10 mm) for slab and wall thicknesses of
5 inches (125 mm) or less and +1/2" (13 mm) for slab and wall thicknesses greater
than 5 inches (125 mm). Produce sections so that the concrete cover is never less
than 5/8 inch (16 mm) as measured to the internal surface or the external surface.
The preceding minimum cover limitations do not apply at the mating surfaces of the
joint.

. Area of Reinforcement — Use the design steel shown on the plans for the steel

reinforcement. Steel areas greater than those required are not cause for rejection.
The permissible variation in diameter of any wire in finished fabric is prescribed for
the wire before fabrication by either AASHTO M32 or M225.

G. Marking

1. Each section shall be match-marked in order of intended installation as indicated on

the approved shop drawings. Ensure that pieces fit together neatly and in a
workmanlike manner. In order to ensure a good, neat field fit, assemble adjacent
sections at the producer's facility and match-mark the pieces. This will require that
a minimum of three adjacent sections of the culvert be fitted at the production yard
at a time and then match-marked. Once three sections have been match-marked,
the first section may be removed for shipment and a fourth section set for marking.
Continue in a progressive manner until all sections have been properly match-
marked.
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2. Clearly mark each section of the box culvert in accordance with AASHTO M259,
Section 15.

H. Construction

1. Foundation — Foundation for precast box culvert shall meet the requirements of
Section 414 of the Standard Specifications. In addition, Type VI foundation
material shall be encapsulated in filter fabric conforming to Type 4 requirements in
Section 1056 of the Standard Specifications. The filter fabric shall be placed
perpendicular to the culvert barrel. Provide sufficient overhang beyond the
excavation to allow a minimum lap of 3 feet (900 mm) when the foundation
material is placed and fabric wrapped on top. Perpendicular sections of fabric shall
be continuous. A minimum lap of 2 feet (600 mm) shall be provided between
sections of fabric.

2. Installation — Sections shall be placed at the beginning of the outlet end of the
culvert with the groove end being laid upgrade. Tongue sections shall be laid into
the groove sections. Positive means shall be provided to pull each section firmly
into the previously placed section so that the joints are tightly homed. Use a "come-
along", box pullers or other approved methods to create a positive means of joining
box sections. Construction equipment shall not have direct contact with the box
section. The load of the box shall be suspended by lifting device during joining
procedure.

3. Backfill — Complete backfill in accordance with Section 414 of the Standard
Specifications.

3.0 BASIS OF PAYMENT

Any additional cost of redesigning will be paid for by the Contractor if Precast Reinforced
Concrete Culvert is used in lieu of the cast-in-place culvert shown on the plans. Except for
Foundation Conditioning Material and Culvert Excavation, payment for the Precast Box
Culvert will be a lump sum amount equal to the payment that would be allowed for
construction of a Cast-in-Place Box Culvert. Plan quantities and unit bid prices will be
used to compute the lump sum amount. Such price and payment will be full compensation
for all work covered by this Special Provision, the plans and applicable parts of the
Standard Specifications and will include, but not be limited to, furnishing all labor,
materials (including all filter fabric), equipment and other incidentals necessary to
complete this work. Such price and payment will also be full compensation for concrete,
reinforcing steel, labor, equipment and all other related materials necessary for the
completion of the barrel section, and the construction of the headwalls, leveling pad, end
curtain walls, wings and wing footings.
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FALSEWORK AND FORMWORK (10-12-01)

1.0 DESCRIPTION

2.0

3.0

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.
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Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph
(177 km/hr). In addition, Table 2.2A is included to provide the maximum wind
speeds by county in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, Ib/ft* (kPa) for Indicated Wind Velocity,
mph (km/hr)
feet (m) above ground 70 80 90 100 110
(112.7) | (128.7) | (144.8) | (160.9) | (177.0)
0t030(0t09.1) 15 20 25 30 35
(0.72) (0.96) (1.20) (1.44) (1.68)
30to0 50 (9.1to0 15.2) 20 25 30 35 40
(0.96) (1.20) (1.44) (1.68) (1.92)
50 to 100 (15.2 to 30.5) 25 30 35 40 45
(1.20) (1.44) (1.68) (1.92) (2.15)
over 100 (30.5) 30 35 40 45 50
(1.44) (1.68) (1.92) (2.15) (2.39)

2. Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-17 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.

10
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

25YR 25YR 25YR
COUNTY (mph) COUNTY (mph) COUNTY (mph)
(km/hr) (km/hr) (km/hr)

Alamance 70 (112.7) Franklin 70 (112.7) | Pamlico 100 (160.9)
Alexander 70 (112.7) Gaston 70 (112.7) Pasquotank 100 (160.9)
Alleghany 70 (112.7) | Gates 90 (144.8) | Pender 100 (160.9)
Anson 70 (112.7) Graham 80 (128.7) | Perquimans | 100 (160.9)
Ashe 70 (112.7) Granville 70 (112.7) | Person 70 (112.7)
Avery 70 (112.7) Greene 80 (128.7) | Pitt 90 (144.8)
Beaufort 100 (160.9) | Guilford 70 (112.7) | Polk 80 (128.7)
Bertie 90 (144.8) | Halifax 80 (128.7) | Randolph 70 (112.7)
Bladen 90 (144.8) | Harnett 70 (112.7) | Richmond 70 (112.7)
Brunswick 100 (160.9) | Haywood 80 (128.7) | Robeson 80 (128.7)
Buncombe 80 (128.7) Henderson 80 (128.7) Rockingham | 70 (112.7)
Burke 70 (112.7) | Hertford 90 (144.8) | Rowan 70 (112.7)
Cabarrus 70 (112.7) Hoke 70 (112.7) | Rutherford 70 (112.7)
Caldwell 70 (112.7) Hyde 110 (177.0) | Sampson 90 (144.8)
Camden 100 (160.9) | Iredell 70 (112.7) Scotland 70 (112.7)
Carteret 110 (177.0) | Jackson 80 (128.7) | Stanley 70 (112.7)
Caswell 70 (112.7) | Johnston 80 (128.7) | Stokes 70 (112.7)
Catawba 70 (112.7) Jones 100 (160.9) | Surry 70 (112.7)
Cherokee 80 (128.7) Lee 70 (112.7) Swain 80 (128.7)
Chatham 70 (112.7) Lenoir 90 (144.8) | Translyvania | 80 (128.7)
Chowan 90 (144.8) | Lincoln 70 (112.7) | Tyrell 100 (160.9)
Clay 80 (128.7) | Macon 80 (128.7) | Union 70 (112.7)
Cleveland 70 (112.7) | Madison 80 (128.7) | Vance 70 (112.7)
Columbus 90 (144.8) | Martin 90 (144.8) | Wake 70 (112.7)
Craven 100 (160.9) | McDowell 70 (112.7) | Warren 70 (112.7)
Cumberland | 80 (128.7) Mecklenburg | 70(112.7) | Washington | 100 (160.9)
Currituck 100 (160.9) | Mitchell 70 (112.7) | Watauga 70 (112.7)
Dare 110 (177.0) | Montgomery 70(112.7) Wayne 80 (128.7)
Davidson 70 (112.7) Moore 70 (112.7) | Wilkes 70 (112.7)
Davie 70 (112.7) | Nash 80 (128.7) | Wilson 80 (128.7)
Duplin 90 (144.8) | New Hanover | 100 (160.9) | Yadkin 70 (112.7)
Durham 70 (112.7) | Northampton | 80(128.7) | Yancey 70 (112.7)
Edgecombe 80 (128.7) Onslow 100 (160.9)

Forsyth 70 (112.7) | Orange 70 (112.7)

11
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Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the
necessary corrosion protection required for a Corrosive Site, epoxy coat, galvanize,
metallize or otherwise protect these devices as directed by the Engineer. Any
coating required by the Engineer will be considered incidental to the various pay
items requiring temporary works.

B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders. Design the falsework and forms supporting deck
slabs and overhangs on girder bridges so that there will be no differential settlement
between the girders and the deck forms during placement of deck concrete.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch (25 mm). For
cast-in-place concrete structures, make sure that the calculated deflection of falsework

12
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flexural members does not exceed 1/240 of their span regardless of whether or not the
deflection is compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.

B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
5.0 REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

13
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6.0

7.0

METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.

SUBMITTAL OF WORKING DRAWINGS (2-14-04)

1.0

2.0

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and the requirements of this Special Provision. The list of submittals contained herein does
not represent a list of required submittals for this project. Submittals are only necessary for
those items as required by the Standard Specifications, other Special Provisions, or contract
plans. Make submittals that are not specifically noted in this Special Provision directly to
the Resident Engineer.

If submittals contain variations from plan details or specifications, significantly affect
project cost, or significantly affect field construction or operations, discuss them with, and
submit them through, the Resident Engineer. State the reason for the proposed variation in
the submittals. To minimize overall review time, make sure all working drawing submittals
are complete when first submitted. Provide a contact name and phone number with each
submittal. Direct any questions regarding working drawing submittal requirements to the
Resident Engineer, Structure Design Unit contacts or the Geotechnical Engineering Unit
contacts noted below.

WORKING DRAWINGS SUBMITTAL CONTACTS

All submittals noted herein are reviewed by the Structure Design Unit and/or the
Geotechnical Engineering Unit.

For submittals to the Structure Design Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E.
State Bridge Design Engineer State Bridge Design Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structure Design Unit Structure Design Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.

14
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For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. K. J. Kim, Ph. D, P. E. Mr. K. J. Kim, Ph. D., P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office address:

Via US mail: Via other delivery service:
Western Regional Geotechnical Western Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office
1589 Mail Service Center 1020 Birch Ridge Drive
Raleigh, NC 27699-1589 Raleigh, NC 27610
Attention: Mr. M. A. Mulla, P. E. Attention: Mr. M. A. Mulla, P. E.

Direct any questions concerning submittal review status, review comments, or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert
(919) 250-4041
(919) 250-4082 facsimile
plambert@dot.state.nc.us
Secondary Structures Contacts: James Gaither (919) 250-4042
Man-Pan Hui  (919) 250-4044

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim
(919) 662-4710
(919) 662-3095 facsimile
kkim@dot.state.nc.us
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Western Regional Geotechnical Contact (Divisions 8-14):
Mohammed Mulla
(919) 250-4088
(919) 250-4237 facsimile

mmulla(@dot.state.nc.us

3.0 SUBMITTAL COPIES
The quantities provided in this Special Provision act as a guide in the submittal process.

Unless otherwise required by the contract, submit two sets of supporting calculations to the
Structure Design Unit.
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Furnish one complete copy of the submittal, including all attachments, to the Resident
Engineer. If requested, provide additional copies of any submittal. At the same time,
submit the following number of copies directly to the Structure Design Unit and/or the
Geotechnical Engineering Unit:

Copies
Copies Required by
Required by Geotechnical
Working Drawing Structure Engineering Contract Reference
Submittal Design Unit Unit Requiring Submittal '

Arch Culvert Falsework 5 0 Plan Note & SN Sheet
Box Culvert Falsework 2 5 0 Plan Note & SN Sheet
Cofferdams * 6 1 Articles 410-5 and 420-8
Expansion Joint Seals

(hold down plate type with 9 0 “Expansion Joint Seals”

base angle)
Expansion Joint Seals 2, then 9 0 Modular Expa,r,lsmn Joint

(modular) Seals
Expapswn Joint Seals 9 0 “Strip Seals”

(strip seals)
Falsework & Forms 3 0 Article 420-3

(superstructure)

2

Falsework & Forms 8 0 Article 420-3

(substructure)
Mechanically Stabilized ; | “MSE Retaining Walls”
Earth Retaining Walls 4 ctamung
Metal Bridge Railing 8 Plan Note
Metal Stay-in-Place Forms 8 Article 420-3
Meta.lworg for Elastomeric . 0 Article 1072-10
Bearings ™’
Miscellaneous Metalwork > 7 0 Article 1072-10
Overhead Sign Assemblies 13 0 Article 903-3(C)

. : Article 450-8(D) &
Pile Points 7 I “Steel Pile Points”
Placement of Equipment on 7 0 Article 420-20

Structures (cranes, etc.)
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Precast Concrete Box Culverts

Precast Retaining Wall Panels
Pot bearings >

Prestressed Concrete Deck
Panels

Proprietary retaining walls 4

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Prestressed Concrete Cored Slab

(detensioning sequences) 3

Revised Bridge Deck Plans
(adaptation to metal
stay-in-place forms)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Soil Nail Retaining Walls 4

Sound Barrier Wall Steel
Fabrication Plans 6

Sound Barrier Wall Casting
Plans

Structural Steel 3

TFE Expansion Bearings >

Temporary Detour Structures 4

Temporary Shoring 4

113

2, then
1 reproducible

10
8

6 and
1 reproducible

9

2, then
1 reproducible

2, then
1 reproducible

4

10

2, then 7
8

10

18

“(Optional) Precast
Reinforced Concrete Box
Culvert at Station ”

Article 1077-2

“Pot Bearings”

Article 420-3

Applicable Project Special
Provision

Articles 1078-8 and 1078-
11

Article 1078-11

Article 420-3

“Modular Expansion Joint
Seals”

Applicable Project Special
Provision

Article 1072-10 &
“Sound Barrier Wall”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-10

Article 1072-10

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at
Station ”

Article 410-4 &
“Temporary Shoring for
Maintenance of Traffic”
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Temporary Fabric or Wire 0 Applicable Project Special
Walls 8 Provision
Permanent Anchgred Tieback 4 Applicable Project Special
Retaining Walls Provision
Evazote Joint Seals ! 9 App llcablifolz/ri(s)gggt Special
Optional Disc Bearings > 8 “Optional Disc Bearings”
Removgl of Existing Structure 5 Railroad Special Provisions
over Railroad
Drilled Pier Construction ) )

8 0 2 “Drilled Piers”

Sequence Plans
Pile Hammers 8 0 2 Article 450-6

FOOTNOTES

1.

References are provided to help locate the part of the contract where the working drawing
submittals are required. References in quotes refer to the Project Special Provision by that
name. Articles refer to the Standard Specifications.

Submittals for these items are necessary only when plan notes require them.

Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials and Tests Unit.

These submittals are reviewed by the Structure Design Unit and the Geotechnical
Engineering Unit. If NCDOT Shoring Standards are used, working drawings need not be
submitted, but the Shoring Selection Form should be forwarded to the Geotechnical
Engineering Unit.

5. The fabricator may submit these items directly to the Structure Design Unit.

The two sets of preliminary submittals required by Article 1072-10 of the Standard
Specifications are not required for these items.

Submittals for Fabrication Drawings are not required. Submission of Catalogue Cuts of
Proposed Material is required. See Section 5.A of the Project Special Provision.

Submittals for these items are reviewed by the Geotechnical Engineering Unit only and
correspondence regarding these items should be directed to and will come from the
Geotechnical Engineering Unit.
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CONSTRUCTION, MAINTENANCE AND REMOVAL (2-14-04)

OF TEMPORARY ACCESS AT STATION 182+87.400 -L- MED.

1.0

2.0

3.0

GENERAL

Construct, maintain, and remove the temporary access required to provide the working area
necessary to construct the bridge and, if applicable, remove an existing bridge. Temporary
access may include other methods than those outlined in this Special Provision; however,
all types of temporary access are required to meet the requirements of all permits, the
Standard Specifications, and this Special Provision.

TEMPORARY ROCK CAUSEWAY [WORKPAD]

If detailed on the plans, construction of a temporary rock causeway [workpad] within the
limits shown on the plans is permitted. Build the causeway [workpad] with Class II riprap
topped by a layer of Class A riprap or as otherwise designated on the plans or approved by
the Engineer. If desired, recycle the Class II riprap used in the causeway [workpad] for
placement in the final riprap slope protection as directed by the Engineer. No payment will
be made for recycled riprap as this material is considered incidental to the causeway
[workpad] placement and removal. If this option is exercised, no adjustment in contract
bid price will be allowed due to an underrun in the quantity of ‘“Plain Rip Rap Class II (2'-
0" (600 mm) Thick)”.

Completely remove all causeway [workpad] material including pipes and return the entire
causeway [workpad] footprint to the original contours and elevations within 90 days of the
completion of the deck slab or as otherwise required by permits.

For sites affected by moratoriums of restrictions on in-stream work: Do not construct or
remove causeway [workpad] during the moratorium period shown on the permit. If the
completion of the deck slab falls within the prohibitive dates for causeway [workpad]
construction or removal, begin causeway [workpad] removal immediately following the
prohibitive dates.

TEMPORARY WORK BRIDGE

If noted on the plans, the construction of a temporary work bridge is permitted. Submit
details of the temporary work bridge to the Engineer prior to constructing the work bridge
to ensure conformance with the plans and all permits. Make certain that the temporary
work bridge satisfies all permits. Completely remove the temporary bridge prior to final
acceptance or as otherwise required by the permits.

If a causeway [workpad] is detailed on the plans, the construction of a temporary work
bridge in lieu of the causeway [workpad] is permitted. If this option is exercised, prepare
all necessary documents required for permit modifications, if any.
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4.0 BASIS OF PAYMENT

The lump sum price bid for “Construction, Maintenance and Removal of Temporary
Access at Station 182+87.400 -L- MED.” will be full compensation for the above work, or
other methods of access, including all material, pipes, work bridge components, equipment,
tools, labor, disposal, and incidentals necessary to complete the work.

ELASTOMERIC BEARINGS (10-03-02)

Use elastomeric bearings in accordance with Article 1079-2 of the Standard Specifications
except as follows:

TABLE 1079-2
NATURAL RUBBER ELASTOMER REQUIREMENTS

Grade (durometer) 50 60
PHYSICAL PROPERTIES
Hardness ASTM D2240 S0+5 60 +5
-5 -5
UNCLASSIFIED STRUCTURE EXCAVATION AT (12/12/02)

STATION 182+87.400 -L- MED (LEFT LANE & RIGHT LANE)

The 2002 Standard Specifications shall be revised as follows:

Unclassified structure excavation shall be in accordance with Section 412 of the Standard
Specifications with the following exception:

Payment will be made under:

Unclassified Structure Excavation at Station ____~_............ Lump Sum

PRESTRESSED CONCRETE MEMBERS (2-14-04)

In Section 1078-12 of the Standard Specifications, delete the first two lines. After the first
sentence of ©5,” place the following:

“Conduit may be rigid one-piece or rigid two-piece (split sheathed). Do not use flexible
conduit.”
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In Section 1078-13 of the Standard Specifications, after the fourth paragraph add the following
paragraph:

“When handling the prestressed concrete members, a temporary stress of 5,/ £, is

permitted, where f, is the strength of concrete at release, in psi.”

In Section 1078-5 of the Standard Specifications, place the following two sentences after the first
paragraph:

“When casting holes through the top flange of Bulb Tee Girders for overhang or interior
bay falsework hanger rods use rigid PVC conduits with a wall thickness of approximately 1/8
inch. Do not use thin wall material. Secure conduits in the forms so that they do not migrate out
of the proper location. Other methods of forming holes may be proposed but are subject to the
Engineer’s approval.”

“When casting dowel rod holes in cored slab members use material that creates round,
vertical holes of the specified diameter and in the correct location. Do not use material that
deforms, collapses or shifts position during casting of the member.”
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